

Drawing Remains the Property of/Copyright Reserved by Gino J. Aiello Landscape Architect. Do Not Use or Reproduce Without

NOT To Be Used For Construction **Unless** indicated by Revision:

Contractor is Responsible for Verification of Site Locations of all Utilities. Report any Discrepancies Between Site and Drawing

Immediately to Gino J. Aiello. Do NOT Proceed Until Clarified. TURF AREAS TO BE SOD C/W 150MM DEPTH TOPSOIL ON APPROVED SUBGRADE | SOD TO BE #1 GRADE TURFGRASS NURSERY SOD per NSGA - Fine Fescue/Kentucky Bluegrass Sod | PLANTING MIX TO BE APPROVED BY LANDSCAPE

WEEDING BEDS. WATERING TURF & PLANTS) & INCLUDE YEAR WARRANTY FROM DATE OF FINAL ACCEPTANCE PROVIDE WATERING OF ALL PLANT MATERIAL AS REQUIRED FOR PROPER ESTABLISHMENT, UNTIL END OF WARRANTY PERIOD | REFER TO CIVIL ENGINEER'S DRAWING FOR

The Landscape Plan is to be read in conjunction with the grading, servicing, site and survey plan | Bare root material to be planted in season only | All plant material locations to be staked on site by the landscape contractor and checked by the landscape architect prior to planting | All trees to be preserved on or directly adjacent to the site will be protected | Plant material are to be installed a minimum of; 3.0m away from any part of any hydro transformer, 3.0m corridor between a fire hydrant and the curb, a 2.5m radius beside or behind a fire hydrant, 2.0m from any servicing/utility line or

Concrete

Proposed Deciduous

Shrub Planting Bed

Riverwash Stone On Filter Cloth

> **Existing Tree to** Remain

Removed

—— WTR—	— WTR—	— WTR——	U/G Water Service
STM —	— sтм —	— STM ——	U/G Storm Service
—— SAN —	— SAN —	— SAN ——	U/G Sanitary Service
—— GAS —	— GAS —	— GAS ——	U/G Gas Service
—— вс —	— вс —	— вс ——	U/G TelCo Service
— н —	— н —	— н ——	U/G Hydro Service
— онw —	– онw –	— онw —	O/H Hydro Service

5	Trees Shifted for Septic Setback	MAY 10 2023
4	FOURTH SUBMISSION SPC	APRIL 25 2023
3	THIRD SUBMISSION SPC	NOVEMBER 21 2022
2	SECOND SUBMISSION SPC	JULY 15 2022
1	FIRST SUBMISSION SPC	SEPTEMBER 08 2021
0	REVIEW COORDINATION	JAN-MARCH 2021
No.	Revision	Date

