EROSION AND SEDIMENT CONTROL NOTES:

10.

ALL EROSION AND SEDIMENT CONTROLS ARE TO BE INSTALLED TO THE SATISFACTION OF THE
CITY OF OTTAWA AND MINISTRY OF ENVIRONMENT, CONSERVATION AND PARKS (MOECP),
APPROPRIATE TO THE SITE CONDITIONS, PRIOR TO UNDERTAKING ANY SITE ALTERATIONS
(FILLING, GRADING, REMOVAL OF VEGETATION, ETC.) AND DURING ALL PHASES OF SITE
PREPARATION AND CONSTRUCTION IN ACCORDANCE WITH THE CURRENT BEST
MANAGEMENT PRACTICES FOR EROSION AND SEDIMENT CONTROL SUCH AS BUT NOT LIMITED
TO INSTALLING SILTSACKS ACROSS MANHOLE/CATCHBASIN LIDS TO PREVENT SEDIMENTS
FROM ENTERING STRUCTURES AND INSTALL AND MAINTAIN A LIGHT DUTY SILT FENCE
BARRIER AS REQUIRED.

TO PREVENT SURFACE EROSION FROM ENTERING THE STORM SYSTEM DURING
CONSTRUCTION, SILTSACKS WILL BE PLACED UNDER ALL PROPOSED AND SURROUNDING
CATCHBASINS AND MANHOLES. THE SILTSACKS WILL REMAIN IN PLACE UNTIL VEGETATION
HAS BEEN ESTABLISHED AND CONSTRUCTION COMPLETE.

CONTRACTOR IS TO INSTALL LIGHT DUTY SILT FENCE AS PER OPSD 219.110. CONTRACTOR
SHALL MAINTAIN SILT FENCE FOR THE DURATION OF THE CONTRACT.

CONTRACTOR IS TO INSTALL STRAW BALES AS PER OPSD 219.180 AS INDICATED AND
DIRECTED BY THE ENGINEER PRIOR TO THE COMMENCEMENT OF CONSTRUCTION.

ALL AREAS DISTURBED BY CONSTRUCTION ARE TO BE TREATED WITH IMPORTED TOPSOIL,
SEED AND MULCH.

THE CONTRACTOR ACKNOWLEDGES THAT FAILURE TO IMPLEMENT EROSION AND SEDIMENT
CONTROL MEASURES MAY BE SUBJECT TO PENALTIES IMPOSED BY ANY APPLICABLE
REGULATORY AGENCY.

ALL STREETS ARE TO BE SWEPT ONCE ROADWAYS ARE PAVED AND TO CONTINUE FOR THE
DURATION OF CONSTRUCTION ACTIVITY. STREETS ARE TO SWEPT REGULARLY AS INDICATED
BY THE ENGINEER.

THE CONTRACTOR SHALL KEEP MATERIAL FOR ADDITIONAL EROSION AND SEDIMENT
CONTROLS ONSITE AT ALL TIMES. THESE MATERIALS INCLUDE BUT ARE NOT LIMITED TO: SILT
FENCES, STRAW BALES, SEDIMENT BAGS AND CLEAR STONE. A CONTINGENCY PLAN TO
INCLUDE THE PROVISION OF ADDITIONAL LABOUR, EQUIPMENT OR MATERIALS TO INSTALL
ADDITIONAL CONTROL MEASURES, AS WELL AS PROVIDE AN EMERGENCY RESPONSE PLAN IN
CASE OF AN ACCIDENTAL EVENT. AS SUCH, THE CONTRACTORS SHALL HAVE ADDITIONAL
CONTROL MEASURES ON SITE ALL TIMES WHICH ARE EASILY ACCESSIBLE AND MAY BE
IMPLEMENTED AT A MOMENT'S NOTICE.

MUD MATS ARE TO BE INSTALLED AND MAINTAINED AT CONSTRUCTION ACCESS POINTS TO
MINIMIZE SEDIMENT TRANSFER TO EXISTING ROADWAYS (SEE MUD MAT DETAIL).

COORDINATE ALL WORK WITH THE OWNER AND CONTRACT ADMINISTRATOR

// EN SPACE GRADING TO BE

CONDITIONS AND SHALL SHEET

DRAIN TOWARDS THE RIDEAU RIVER

MAINTAINED PER EXISTING
OUTLET HEADWALL

OUTLET DITCH A\

E E

N\

POTENTIAL 6.0m WIDE PAVED EMERGENCY
ACCESS PATH COMPLETE WITH HEAVE
VEHICLE ROAD STRUCTURE, DITCH CULVERT
CROSSING, AND P-GATE OR BREAKDOWN
BOLLARD PER CITY OF OTTAWA F10 OR F11

INT
XISTING GRADE

MAINTAIN/IMPROVE DITCH FOR

<\

LEGEND
89.85 PROPOSED ELEVATION
EXISTING ELEVATION

EMERGENCY OVERLAND FLOW

LIGHT DUTY SILT FENCE BARRIER AS PER OPSD 219.110

TEMPORARY LIGHT-DUTY STRAW BALE BARRIER AS
/ PER OPSD 219.180

FLOODPLAIN

Top of Slope (AOV, Matrix)

New Top of Slope (Novatech)

Existing Gravel Shoulder

Existing Paved Shoulder

Existing Ditch

PHASE 2

NORTH

MANOTICK
" PUMPING 1

STATION

PH1
BLOCK 45

OPEN SPACE GRADING

TO BE MAINTAINED PER EXISTING
CONDITIONS AND SHALL SHEET
DRAIN TO THE ROADSIDE DITCH
OF RIDEAU VALLEY DRIVE

BLOCK 34 i
OPEN SPACE -

BLOCK 33

PH2
BLOCK 33

N ,
&
<
I
o
|
| PH2
BLOCK 32
SWALE TO TAKE

MAJOR SYSTEM FLOW T —

PH2
BLOCK 32

PHASE 2 WILL BE APPROVED
SEPARATELY FROM PHASE 1

PH2

BLOCK 32 \

olreet Three

58823 5¢89:44 . 90.85
- v T .v"b v B “ ————— - S
o : ~ %v\\\b—v\b v > s 1
92.23
PH1 T &
BLOCK.44 A ——— i~ i
PH2 PH2 PH2 I
7 ]
REAR HALF OF LOTS AND BLOCKS BLopk 8l | ;
e , . '
TO SHEET DRAIN TO OXBOW | El
‘ L .‘
]
]
1)
¥ :
90.6J '
/ 5
: :
‘I I RN o N e— l !
SEE DRAWING No. 121153-GR2
NOTE: SCALE prsien FOR REVIEW ONLY LOCATION
THE POSITION OF ALL POLE LINES, CONDUITS, BPR CITY OF OTTAWA - 4386 RIDEAU VALLEY DRIVE (N)
WATERMAINS, SEWERS AND OTHER CHECKED — STINSON LANDS SUBDIVISION
UNDERGROUND AND OVERGROUND UTILITIES AND 1:500 BHB NO T:CH
STRUCTURES IS NOT NECESSARILY SHOWN ON 5. |ISSUED FOR RE-SUBMISSION REVIEW MAR 3/25 | BHB ’ —— Engincers, Planners & Landscape Architects DRAWING NAME PROJECT No.
THE CONTRACT DRAWINGS, AND WHERE SHOWN, 4. [ISSUED FOR RE-SUBMISSION REVIEW DEC 13/24 | BHB Sulte 200. 240 Michael Cowpland Drive 12115300
THE ACCURACY OF THE POSITION OF SUCH BPR AR A Sl
UTILITIES AND STRUCTURES IS NOT GUARANTEED. 3. |ISSUED FOR RE-SUBMISSION REVIEW AUG 08/24 | BHB — awa, ntario, tanada REV
BEFORE STARTING WORK, DETERMINE THE EXACT 2. |ISSUED FOR RE-SUBMISSION REVIEW APR 11/24 | BHB 1:500 Telephone (613) 254-9643 CONCEPTUAL GRADING, REV #5
LOCATION OF ALL SUCH UTILITIES AND S et BHB ebsite wecnengeom | EROSION, & SEDIMENT CONTROL
STRUCTURES AND ASSUME ALL LIABILITY FOR 1. |ISSUED FOR REVIEW JAN 6/23 BHB , S PROVED Website www.novatech-eng.com ) DRAWING No.
DAMAGE TO THEM. No. REVISION oATE | BY BHB PLAN 1 121153-GR1

M:\2021\121153\CAD\Design\Figures\121153-GR V3.dwg, GR1, Dec 18, 2024 - 8:47am, brundle




	Sheets and Views
	GR1


